

ADDENDUM NO.1

**REQUEST FOR PROPOSALS NO. P17-01
MATERIAL TESTING SERVICES**

**FOR
CITY PROJECT NO. 1435
FEDERAL AID PROJECT NO. HSIPL-5403 (022)**

**CARSON STREET AND AVALON BOULEVARD
INTERSECTION IMPROVEMENTS**

March 13, 2017

NOTICE TO HOLDERS OF RFP NO. P17-01

This addendum is hereby made a part of the request for proposals and modifies the original document. Proposer shall acknowledge receipt of addendum on their proposal by signing this page and attaching it to their proposal.

Please note the following changes and responses to questions or requests for information (RFI):

RFI # 1 Will the City be providing a bid item list (with quantities) for this project?

Response: Bid item list with quantities attached.

A signed copy of this addendum shall be enclosed with the Proposal and submitted by 2:00 p.m. on March 20, 2017. Failure to include a signed copy of this addendum with your proposal package may result in the rejection of your proposal.



Reata Kulcsar
Civil Engineering Assistant

Contractor Acknowledgement:

Company Name

Signature of Bidder

Date

BID SCHEDULE

Note to Bidders: The following list of items and its associated units and quantities are an approximation and it is the responsibility of the BIDDERS to verify and/or adjust the accuracy of the list and the inclusion of all work necessary for a complete and fully operational Project meeting the requirements of the Drawings and Specifications. The incompleteness of the list or the inaccuracy of the units and quantities does not relieve the BIDDER of its responsibility or requirement to construct the Project as required by the Contract Documents. This contractor’s bid shall include all work in the contract documents, including plans, specifications, addendas, other related documents, regardless if the item or work or quantities are listed or not in the item schedule below.

The basis of award will be the total base bid. However, the City shall have the right to delete, increase or decrease any bid item, project or portions of a project for which approximate quantities are stated, based on unit or lump sum prices Bid, or to require changes in the Contract Documents which do not in the opinion of the City materially change the character of the Work of the item from that on which the Bidder based its unit or lump sum price Bid.

CONTRACTOR IS RESPONSIBLE FOR ACCURACY OF QUANTITIES AND SHALL PROVIDE A PRICE FOR THE COMPLETE DESIGN AT NO ADDITIONAL COST TO THE CITY.

PROJECT NO. 1435
CARSON STREET AND AVALON BOULEVARD
INTERSECTION IMPROVEMENTS

Item No.	Description	Estimated Quantity	Unit	Unit Price (in figures)	Total (in figures)
	GENERAL REQUIREMENTS				
1.	Mobilization / Demobilization <i>(The amount bid for mobilization shall not exceed four percent (4%) of the total contract bid price excluding the bid price for mobilization.)</i>	1	LS		
2.	Clearing and Grubbing	1	LS		
B)	ROAD WORKS & CONCRETE WORKS				
3.	Sawcut AC/PCC Pavement and PCC SW, C&G	690	LF		
4.	Demolition and Disposal of PCC Slab and spoils	3900	SF		
5.	Excavation, backfill and compaction	85	CY		
6.	Remove and replace PCC Sidewalk	3000	SF		
7.	Remove and replace PCC Curb and Gutter	660	LF		
8.	Construct Modular Pavers beside fountain matching Carson Street Master Plan	1	LS		

9.	Relocate trees, grating, lighting system and other affected utilities (i.e. irrigation systems, ect.)	2	EA		
10.	Remove Driveway (NWC)	1	LS		
11.	Demo planter box and disconnect/cap affected utility systems, signage and lighted signs NWC	1	LS		
12.	Utility Pothole (for traffic signal pole foundations)	7	EA		
13.	Connect to Existing Catch Basin	1	LS		
14.	Remove and replace PCC Curb Ramp with ADA compliant Curb Ramp including Detectable Warning Device	6	EA		
15.	CAB and Fine Grading	160	TON		
16.	Construct new 8" PCC Slab (NB Right Turn Lane)	2310	SF		
17.	Construct Catch Basin (including excavation, signing, marking, debris guard)	1	LS		
18.	Adjust manholes and utility openings to grade	3	EA		
19.	Sawcut, Excavate and Install 18"dia RCP incldg backfill and compaction.	9	LF		
20.	4-1/2" PG-64-10	40	TON		
21.	Overlay 1-1/2" PG-64-16 (ARHM)	130	TON		
22.	Coldmill Pavement tapered 1.5" to 0"	2500	SF		
C.	TRAFFIC SIGNAL, SIGNING AND STRIPING (Sheets 3 of 4 and 4 of 4)				
23.	Install Traffic Signal, Signing, Striping, Pavement Markings, etc. (including temporary signals, traffic control, electrical service, utilities, etc.)	1	LS		
D)	MISC				
24.	Survey and monumentation	1	LS		
25.	Erosion Control / BMP Implementation	1	LS		
TOTAL BASE BID AMOUNT		(Figures)			
		(Words)			